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Project # 05063770
Addendum Number 1
June 20, 2005

The following will apply to this specification after considering questions and concerns brought to the
attention of DFCM at Pre-bid meeting on June 15, 2005

1-

The Bid date for this project has been changed to Tuesday
June 28, 2005 @ 3:00 PM

Sub-list for this project will be due no later than 3:00 PM June 29, 2005

Minimum insulation R value will be R-20 above vapor barrier. EPS will not be accepted for
insulation in this system.

There are two extension rings in each drain bowl. Contractor is responsible to remove them to allow
for proper drainage. They may stay in place if drainage can be achieved.

Existing insulation is a combination of gypsum and EPS with a minimum thickness of 8.

Staging is very limited for this project. The dock area on the South West side of the building is the
only access point. This staging area will be shared with another contractor working on this building.
This contractor is Bailey Construction. Contractors should contact Alan at Bailey Construction to
coordinate staging area. (435)245-6412

There will be no parking on project site. There will be the staging area and the ability to pick up and
drop off. Contractors should contract Teresa Johnson at USU Parking for parking information
(435)797-3480.

The sidewalk providing access to the staging area is a fire lane and needs to remain clear.

Canopy roof on North end of building will remain in bid but may have to be completed at a later date
due to limited access.

Direct any concerns or Questions about project to Darrell Hunting @ 801-244-7647
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